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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

The parties should complete 
A101®–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this 
Agreement. AIA Document 
A201®–2017, General 
Conditions of the Contract 
for Construction, is 
adopted in this document by 
reference. Do not use with 
other general conditions 
unless this document is 
modified. 
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AGREEMENT made as of the «  » day of «  » in the year 2023. 
(In words, indicate day, month and year.) 
 
BETWEEN the Owner: 
(Name, legal status, address and other information) 
 
«William J. Gould Associates, Inc.» 
«100 Gould Road» 
«Monterey, MA  01245» 
 
and the Contractor: 
(Name, legal status, address and other information) 
 
«  »«  » 
«  » 
«  » 
«  » 
 
for the following Project: 
(Name, location and detailed description) 
 
« ROADSIDE 2.0» 
«And Associated Site Improvements » 
« 275 Main Road » 
« Monterey, MA »The general intent of this project, the construction of a new Roadside 
Store and Café Building, outside dining area,, walkway, roadway, parking, grading, and 
surface ansd subsurface drainage systems for Gould Farm located on Gould Farm Road 
in Monterey, MA, is to provide all of the work included in the contract documents and 
all other work indicated and required to complete the project. 
 
 
The Architect: 
(Name, legal status, address and other information) 
 
«Zachary D. Culbreth » 
«35 Bridge St» 
«Great Barrington, MA 01230» 
«office@zacculbreth.com» 
 
The Owner and Contractor agree as follows.   
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EXHIBIT A    INSURANCE AND BONDS 
 
ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and 
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the 
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or 
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in 
Article 9. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 

[ «  » ] The date of this Agreement. 
 

[ « X » ] A date set forth in a notice to proceed issued by the Owner.  The Owner will not issue the notice to 
proceed until all required federal, state and local permits have been awarded with conditions 
acceptable to the Owner. 

 
[ «  » ] Established as follows: 

(Insert a date or a means to determine the date of commencement of the Work.) 
 

«  » 
 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 
 
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 
 
§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work: 
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(Check one of the following boxes and complete the necessary information.) 
 

[ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work. 
 

[ «  » ] By the following date: «  » 
 
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 
 

Portion of Work Substantial Completion Date 
    

 
§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, 
if any, shall be assessed as set forth in Section 4.5. 
 
ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be «  » ($ «  » ), subject to additions and deductions as provided in the Contract 
Documents. 
 
§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 
 

Item Price 
    

 
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 
 

Item Price Conditions for Acceptance 
     

 
§ 4.3 Allowances, if any, included in the Contract Sum: 
(Identify each allowance.) 
 

Item Price 
    

 
§ 4.4 Unit prices, if any: 
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
§ 4.5 Liquidated damages, if any: 
(Insert terms and conditions for liquidated damages, if any.) 
 
«  » 
 
§ 4.6 Other: 
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 
 
«  » 
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ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 
 
§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows: 
 
«  » 
 
§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the «fifteenth (15th)» day 
of a month, the Owner shall make payment of the amount certified to the Contractor not later than the «fifteenth 
(15th)  » day of the « next » month. If an Application for Payment is received by the Architect after the application 
date fixed above, payment of the amount certified shall be made by the Owner not later than «thirty» ( «30» ) days 
after the Architect receives the Application for Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 
 
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported 
by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a 
basis for reviewing the Contractor’s Applications for Payment. 
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 
of the period covered by the Application for Payment. 
 
§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows: 
 
§ 5.1.6.1 The amount of each progress payment shall first include: 

.1 That portion of the Contract Sum properly allocable to completed Work; 

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction, or, if approved 
in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

 
§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1 The aggregate of any amounts previously paid by the Owner; 

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 
unless the Work has been performed by others the Contractor intends to pay; 

.4 For Work performed or defects discovered since the last payment application, any amount for which 
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as 
provided in Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 
 
§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.) 
 
«ten percent (10%)» 
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§ 5.1.7.1.1 The following items are not subject to retainage: 
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 
 
«  » 
 
§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.) 
 
«  » 
 
§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment 
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include 
retainage as follows: 
(Insert any other conditions for release of retainage upon Substantial Completion.) 
 
« The form of Application for payment shall be AIA Document G701, Application and Certification for Payment, 
supported by AIA Document G702A, Continuation Sheet.  The Application for Payment shall be submitted in 
triplicate to the Architect.  Before submitting the first Application for Payment, submit a proposed Schedule of 
Values to the Owner and Architect.  Amounts invoiced for General Conditions shall be no more proportionally 
than the percentage of completion of the entire construction project. 
 
With each Application for Payment, submit waivers of mechanic's lien from entities lawfully entitled to file a 
mechanic's lien arising out of the Contract and related to the Work covered by the payment. 
1. Submit partial waivers on each item for amount requested in previous application, after deduction for 
retainage, on each item. 
2. When an application shows completion of an item, submit conditional final or full waivers. 
3. Owner reserves the right to designate which entities involved in the Work must submit waivers. 
4. Waiver Forms:  Submit executed waivers of lien on forms acceptable to Owner. 
 
Until Substantial Completion, the Owner will pay ninety percent, (90%), of the amounts due the Contractor on 
account of progress payments.  Substantial Completion is the stage in the progress of the Work when the Work or 
designated portion thereof is sufficiently complete in accordance with the Contract Documents so that the Owner 
can occupy or utilize the Work for its intended use as determined by the Architect. 
 
Upon Substantial Completion, as determined by the Architect, the Owner will pay one half of the outstanding ten 
percent, (10%) retainage, due to the Contractor.  Upon correction of all items on a “Punchlist” as compiled and 
agreed to by the Architect, Owner and General Contractor, the Owner will pay the Contractor all of the remaining 
outstanding retainage amount due to the Contractor. 
 
Submit final Application for Payment with or preceded by conditional final waivers from every entity involved with 
performance of the Work covered by the application who is lawfully entitled to a lien. 
  » 
 
§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017, as amended by 
the Supplemental General Conditions attached as Exhibit A 
 
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 
§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 
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.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if 
any, which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 
 
§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows: 
 
«  » 
 
§ 5.3 Interest 
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located. 
(Insert rate of interest agreed upon, if any.) 
 
«None  » % «  » 
 
ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless 
the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 
if other than the Architect.) 
 
«  » 
«  » 
«  » 
«  » 
 
§ 6.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 
 

[ «X» ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017 
 

[ «  » ] Litigation in a court of competent jurisdiction 
 

[ «  » ] Other (Specify) 
 

«  » 
 
If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court 
of competent jurisdiction. 
 
ARTICLE 7   TERMINATION OR SUSPENSION  Article 7 is amended by Supplemental General Conditions attached as 
Exhibit A-1. 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017. 
 
§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination 
for the Owner’s convenience.) 
 
«  » 
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§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 
 
§ 8.2 The Owner’s representative: 
(Name, address, email address, and other information) 
 
«Lisanne Finston, Ex. Dir.  » 
«William J. Gould Associates, Inc.  » 
«100 Gould Road  » 
«Monterey, MA 01245  » 
«lfinston@gouldfarm.org  » 
«  » 
 
§ 8.3 The Contractor’s representative: 
(Name, address, email address, and other information) 
 
«  » 
«  » 
«  » 
«  » 
«  » 
«  » 
 
§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party. 
 
§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 
 
§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, the Owner’s 
Supplemental General Conditions and elsewhere in the Contract Documents . 
 
§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.) 
 
«  » 
 
§ 8.7 Other provisions: 
 
«  » 
 
ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds  

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction 
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.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below: 
(Insert the date of the E203-2013 incorporated into this Agreement.) 

 
«  » 

 
.5 Drawings 
 

Number Title Date 
     

 
.6 Specifications 
 

Section Title Date Pages 
      

 
.7 Addenda, if any: 
 

Number Date Pages 
     

 
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 

 
.8 Other Exhibits: 

(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.) 

 
[ « X » ] Supplementary and other Conditions of the Contract: 

 
Document Title Date Pages 
  Owner’s Supplemental General 
Conditions attached as Exhibit A 

   

 
.9 Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.) 

 
«  » 

 
 
This Agreement entered into as of the day and year first written above. 
 
The William J. Gould Associates, Inc. 

       
OWNER (Signature)  CONTRACTOR (Signature) 

«Lisanne  Finston, Executive Director  »«  »  «  »«  » 
(Printed name and title)  (Printed name and title) 
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